STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAMS

SC-4.1 CONSTRUCTION PROJECT APPLICATION
(SEE INSTRUCTIONS ON REVERSE SIDE) Project No. (Required)

SUBMITTAL
TO: STATE BUILDINGS PROGRAMS
FROM: Adams State College

PROJECT TITLE:
APPLICATION
[E1 Initial Application (Conditions of Approval, Explain if any) Initial Total Appropriation $
[ Revised Application No. (Explain Revision) Total Amount Last Funded $
Increased/Decreased Funding $
[ Final Application New Total Amount Funded $ 0.00
BUDGET/ACTUAL COSTS
A. Land/Building Acquisition $ 0.00
$ 0.00
B. Professional Services
1. Master Planning etc. $
2. Site Surveys, Investigations, Reports $
3. Architectural/Engineering Basic Services $
4. Code Review/Inspection $
5. Construction Management $
6. Advertisements $
7. Other (Explain) $
$ 0.00
C. Construction or Improvement
1. Infrastructure
a. Service/Utilities $
b. Site Improvements $
2. Structure/Systems/Components $
3. Other (Explain) $
4. High Performance Certification Program $
$ 0.00
D. Equipment/Furnishings/Communications
1. (Explain) $
$ 0.00
E. Miscellaneous
1. Artin Public Places $
2. (Explain) $
$ 0.00
SUBTOTAL $ 0.00
F. Project Contingencies (5% New, 10% Renovation - B, C, D, E only) $
TOTAL $ 0.00
SOURCE OF FUNDS (Bill Number(s) and Date(s) per Funding Phase)
® Capitol Construction Funds Exempt $
O Cash Funds $
O Reappropriated Funds $
O Federal Funds $
O Emergency Funds $
O Other (Explain) $
TOTAL $ 0.00
REVERSION OF FUNDS Reversion Date Reversion Amount $
SIGNATURE APPROVALS O Capital Construction SIGNATURE APPROVALS ® Controlled Maintenance
Principal Representative of Agency/Institution Date Principal Representative of Agency/Institution Date
OSPB or CDHE Authorization Date State Buildings Programs/Delegate Date
State Buildings Programs/Delegate Date Date copy sent to State Controller's Office:

SBP SC-4.1 (Rev 07/2008)



INSTRUCTIONS FOR CONSTRUCTION PROJECT APPLICATION (STATE FORM SC-4.1)

The Construction Project Application (SC-4.1) is required to initiate the spending approval
process for each appropriated capital construction and controlled maintenance project
including new construction, renovation, repair/replacement and demolition. Questions
regarding completion of this form should be directed to State Buildings Programs (SBP).

ROUTING FOR CAPITAL CONSTRUCTION PROJECTS

— The Application is to be completed and signed by the agency/institution then forwarded
to either the Governor's Office of State Planning and Budgeting (OSPB) for state agency
projects or the Colorado Department of Higher Education (CDHE) for higher education
institution projects.

— OSPB/CDHE reviews and approves the Application by signature and forwards intact to
SBP.

— For SBP delegated agencies, the application will have been signed previously by the
SBP delegate. For SBP non-delegated agencies, SBP will review and approve the
Application by signature. For both delegated and non-delegated agencies, SBP will then
distribute copies to the State Controller’s Office and all signatories.

ROUTING FOR CONTROLLED MAINTENANCE PROJECTS

— The Application is to be completed and signed by the agency/institution and forwarded to
SBP.

— For SBP delegated agencies, the Application will have been signed by the SBP
delegate concurrently with the Principal Representative. For SBP non-delegated
agencies, SBP will review and approve the Application by signature. For both
delegated and non-delegated agencies, SBP will then distribute copies to the State
Controller’s Office and all signatories.

SUBMITTAL

FROM - Include name of state agency or institution of higher education.

PROJECT TITLE — The wording should be identical to the language in the legislative
appropriation.

APPLICATION

INITIAL APPLICATION — Check box if this is the first Application for the project; fill in
initial total appropriation amount. Explain if there are conditions of approval restricting
any portion of appropriated project funds. Attach applicable CC-C form (OSPB/CDHE).
REVISED APPLICATION NO. — Check box if this is a revised Application subsequent to
the first application and indicate revision number. Explain reason for revision and note if
line item dollar amounts differ from the original CC-C form. Fill in applicable dollar amounts
for Total Amount Last Funded, Increased/ Decreased Funding Amount and New Total
Amount Funded. Note: Revised Applications are not required for adjustments to the
various line item dollar amounts indicated on the initial application but should be executed
for major changes due to increases/decreases in project funding and/or scope.

FINAL APPLICATION — Check box if this is the final Application after the close-out of the
project. (Fill in actual dollar amounts expended, contingency usage and dollars reverted as
described below) Directly after the completion of each project send to SBP a copy of
: A. Original, Revised and Final SC-4.1's, B. As Applicable CC-C or CM-03 Form and,
C. Required Code Compliance documents submittal per policy.

BUDGET/ACTUAL COSTS - This section of the Application identifies typical cost items
(both budgeted and actual) encountered in state construction projects. Dollar amounts
must be shown for all applicable line items. For initial Applications and revised
Applications provide dollar amounts for all applicable line items as per budget in the
approved OSPB/CDHE CC-C form or other project request document. For final
Applications when the project is completed and closed-out, provide actual dollar amounts
expended.

A. Land/Buildings Acquisition

List total of all costs associated with acquiring land and/or building(s) for project
including but not limited to environmental impact studies, title insurance, rezoning and
fees.

B. Professional Services

1. Master Planning/Etc. — These professional services can be provided by the
Architect/ Engineer or by another consultant prior to the Schematic Design phase of the
Architect/Engineer’s basic services and are not included in the cost of the basic services.
These services include but are not limited to master planning, facility program planning,
existing faciliies surveys, market studies, economic feasibility studies, and site
development analysis and selection and planning. List total dollar amount of all pre-design
services.

2. Site Surveys, Investigations, Reports — These professional services are provided
by consultants other than the Architect/Engineer and are usually obtained directly by the
agency/institution and made available to the Architect/Engineer. They may include but are
not limited to surveys describing the physical characteristics, legal limitations and utility
locations of the site and geotechnical investigations determining soil conditions, hazardous
materials and ground corrosion. List total dollar amount of all site related services.

3. Architectural/Engineering Basic Services — These professional services are
provided by the Architect/Engineer as full design services typically consisting of
Schematic Design, Design Development, Construction Documents, Bidding and
Contract Administration phase services. The limited scope of work of some projects
may allow for combining one or more services into fewer phases of design. List total
dollar amount of all basic design services. Refer to SBP's policy and procedures.

4. Code Review/Inspection — These professional services are provided directly to
the agency/institution by an approved Code Review Agent or other entity approved by
SBP. List total dollar amount of all code compliance related services.

5. Construction Management — These professional services are provided by an
independent consultant/contractor for the purpose of assisting the agency/institution in
overall project management of a capital construction project and can include acting on

behalf of the agencyl/institution as its representative. When an agency/institution
requires assistance in managing multiple capital construction projects, program
management services may be appropriate. Capital construction appropriation funds can
only be applied to the services of an independent consultant/contractor and cannot be
used to compensate FTE's. List total dollar amount of all construction management
services.

6. Advertisements — List total dollar amount of all costs associated with solicitation of
all professional and construction related services.

7. Other (Explain) — List total dollar amount of any professional service not included
above including those associated with High Performance Certification Program
requirements < 5% of total professional services dollar amount

C. Construction or Improvement

1. Infrastructure
a. Service/Utilities — List total dollar amount of all new utility service costs
including but not limited to sewer, water, gas, and electricity from a point of
availability to five feet from the building line. Include any required costs for up-
grading existing services and any other related costs.
b. Site Improvements — List total dollar amount of new site improvement costs
directly outside the building line including but not limited to walks, roads, grading,
landscaping and lighting. Include any required costs for upgrading existing
improvements.
2. Structure/System/Component — List the total dollar amount of all building costs
related to new construction or improvements to an existing building. The project scope
of capital construction and controlled maintenance projects will vary and may incorporate
the structure including the foundation, structural system and building enclosure and/or,
the various systems including mechanical, electrical, and plumbing, and/or components
involving the repair or replacement of a single piece of equipment.
3. Other (Explain) — List and explain total dollar amount of any construction
improvement cost not included above such as but not limited to hazardous materials
abatement, forensic investigations, High Performance Certification Program
requirements, and rental of temporary equipment.
4. High Performance Certification Program — List total dollar amount of total
construction or improvement associated with the High Performance certification
Program requirements < 5% of the total construction or improvement dollar
amount.

D EQUIPMENT/FURNISHINGS/COMMUNICATIONS

1. (Explain) — List and explain total amount of all movable furniture, furnishings and
equipment not attached to the building, which is necessary for operation of the building
and for conduct of programs to be housed in the building. Computer/communications
equipment costs should be included in this line item and all construction/improvement
costs required to support the computer/equipment should be included in the
infrastructure and or structure line items above. Projects categorized as information
technology (IT) projects are reviewed and approved by the Governor’s Office of
Information Technology (OIT)

E. Miscellaneous

1. 1% Allocation for Art — C.R.S. 24-80.5-101(3)(a)(l) requires that “...each capital
construction appropriation for a public construction project shall include as a
nondeductible item an allocation of not less than one percent of the capital construction
costs to be used for the acquisition of works of art.” This requirement applies to all
renovation projects where the construction cost is estimated to be $500,000 or greater
and all new construction projects regardless of the amount of the estimated construction
cost. The 1% allocation for art is applicable to all subsequent project appropriations
impacting construction costs. This is computed as 1% of the total of C.1, C.2, and C.3 if
appropriate.

2. (Explain) — List and explain total dollar amount of all miscellaneous project costs
not incorporated in any of the line items above including but not limited to advertising
costs, moving/relocating expenses, leasing costs, and modular buildings.

F. Project Contingencies (5% New Construction, 10% Renovation) — Percentage
should be applicable to the sum of all items in B, C, D and E. The use of contingency
funds must comply with SBP policy project cost management guidelines. After the
project is completed and closed-out, attach to the final Application a brief accounting by
SBP policy category of all contingency dollars expended and an explanation for
expenditures above the recommended percentages.

SOURCE OF FUNDS - List total dollar amounts for all sources of funding for the project
by bill number and date per funding phase.

REVERSION OF FUNDS - After the project is completed and closed-out, list the total
dollar amount of all appropriated funds reverted and the anticipated reversion date on
the final Application. Note: Where applicable, attach a brief accounting by funding
source.

SIGNATURE APPROVALS Capital Construction, Controlled Maintenance

— Principal Representative of agencyl/institution is the executive head of a state
department as designated by the Governor or the General Assembly or institution of
higher education as designated by a governing board. May be signed by an individual
authorized in writing by the Principal Representative.

— Governor’s Office of State Planning and Budgeting (OSPB) - May be signed by the
Director or by an individual authorized in writing by the Director. Colorado Department
of Higher Education (CDHE) — may be signed by the Director or by an individual
authorized in writing by the Director. State Buildings Programs (SBP) — may be signed
by the Director or by an individual authorized in writing by the Director. Note: All contract
delegate signatures are to be recorded with the State Controller’s Office.
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